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1. Introduction. 
 

The District of Columbia Department of Transportation (“DDOT”), pursuant to the Procurement Practices 
Reform Act of 2010 (“PPRA”),  is issuing this Request for Qualifications (“RFQ”) to solicit Statements of 
Qualifications (“SOQ”s) from firms (“Offerors”) interested in providing Program Management/General 
Engineering Consultant Services (“PM/GEC”) for the Anacostia Waterfront Initiative (“AWI”) within the 
proximity of the Anacostia River in Washington, D.C.  
 
Selection of a Consultant will be made using a qualifications-based process.  

 

2. Project Background. 
 
Within the past decade, and consistent with the AWI’s framework envisioned 15 years ago, DDOT has 
conducted a number of transportation studies, environmental studies, and infrastructure projects 
consistent with the AWI goals.  The main goals of the initiative are as follows: 
 

 Provide continuous pedestrian and bicycle access along the Anacostia River 

 Promote the use of public transit options along the river 

 Reconnect the city street network, and create urban boulevards with mixed use landscaping 

 Redesign freeways to reduce land barriers separating neighborhoods and communities from the river 
front 

 
The framework for all AWI projects is outlined in the Anacostia Waterfront Initiative Transportation 
Master Plan (“Master Plan”).  The Master Plan was originally created in 2007 and identified more than 30 
projects and/or programs that would need to be implemented to accomplish the AWI goals.  The Master 
Plan was revised in 2014, and can be found at the following URL: www.anacostiawaterfront.org. 
 
Certain AWI projects are ongoing and have been managed under two previous program management 
contracts. The current contract is due to expire on May 25, 2016 and will not be renewed. Otherwise, this 
solicitation is for program management of all or a portion of the uncompleted AWI projects in the Master 
Plan, except for the South Capitol Street project which is not included.   
 
The Master Plan is provided as background to assist in generally understanding the potential scope of the 
program, but projects included in the Master Plan may be added or deleted at any time.  
 
Due to the number and varying complexity of the projects outlined in the Master Plan, DDOT has 
responded by exploring and prioritizing projects, however, this is becoming difficult due to declining local 
and federal transportation revenue resources, and the large demand on existing revenue resources. 
Consequently, DDOT seeks a Consultant to provide the PM/GEC services described herein. 

 

3. Project Scope. 
 

In response to the circumstances described above, and the need to be responsive, effective and scalable 
to accomplish the AWI mission, DDOT is soliciting A/E consultants to provide needed program 
management support under a PM/GEC contract.  Under the terms and conditions of the contract, the 
successful Offeror will serve as management extension of DDOT staff, assisting in the strategic planning 
and delivery of the initiative. 
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a. Responsibilities of Consultant. 

 
(1) Consultant shall perform its services consistent with the skill and care ordinarily provided 

by program managers and consulting engineers practicing in the Washington, D.C. 
metropolitan area on projects of a similar type, cost, and size. The Consultant shall 
perform its services as expeditiously as is consistent with such skill and care and the 
orderly progress of the Project. 

(2) Consultant shall identify a representative authorized to act on behalf of the Consultant 
with respect to the AWI Project.  

(3) Consultant shall not engage in any activity, or accept any employment, interest or 
compensation that would reasonably appear to compromise the Consultant’s judgment 
with respect to this Project, except with DDOT’s prior knowledge and prior written 
consent. 

(4) In the conduct of all activities required for or otherwise related to the performance of the 
Contract, Consultant shall conform to and uphold all established ethical principles and 
professional standards of practice governing consulting engineers in the District of 
Columbia, and in any jurisdiction where the Consultant may be licensed or registered. 

(5) Consultant shall not have responsibility for the construction means, methods, techniques, 
sequences or procedures for the work of construction contractors for all or any portion of 
the AWI Project. 

(6) Consultant shall provide all necessary expertise and services and to have and maintain 
appropriate licenses that meet District of Columbia requirements to professionally and 
diligently prosecute the work authorized. 

(7) Consultant shall contract for or employ at Consultant's expense, subcontractors to the 
extent deemed necessary for the work, with the prior written consent of DDOT. 

(8) Consultant shall consult with normal and customary employees, agencies, and/or 
representatives of the District of Columbia regarding the work of each Work Order. 

(9) Consultant shall work effectively with other District of Columbia and federal agencies. 
(10) Consultant shall abide by all regulations imposed by funding sources, such as auditing 

requirements and payroll affidavits. 
(11) Consultant shall perform its services in accordance with all applicable District and federal, 

laws, codes, regulations, standards, guidelines, and orders. 
 

b. Services. 
 
Task orders that will be under the responsibility of the Consultant shall potentially include the 
following services: 
 
(1) Provide Program Management services including: 

 
(a) Program Management of all elements designated under the AWI project. 
(b) Strategic planning for AWI and public policy support.  
(c) Public Engagement, including AWI website hosting, AWI website updates, and 

AWI website management; assist DDOT with coordination with various groups as 
necessary; monitor, document, and present program activities to ensure that the 
program status and direction are clearly and accurately understood by 
stakeholders, courts, governing agencies, interested third parties, and the public 
at large. 
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(d) Provide program coordination within DDOT, and among DDOT, external 
stakeholders, DDOT partners, consultants, and private entities. 

(e) Scheduling, including program scheduling and analysis; oversee development and 
updates of a master program schedule and execution of the timing of the 
program according to the schedule’s critical path requirements; review 
construction contractors’ and construction manager’s construction schedules and 
make recommendations as to their accuracy; review and comment on project 
schedules and payment schedules. 

(f) Financial planning, analysis, and budgeting of projects within AWI, including 
analysis associated with alternative delivery methods such as Design-Build and 
Construction Management-at-Risk; working with DDOT, monitor program cash 
flow to ensure that required funds are available when needed. 

(g) Utility coordination. 
(h) Disadvantaged Business Enterprise (DBE) compliance monitoring for this contract 

only. 
(i) Document Control. 
(j) Program Quality Management, including Quality Assurance and Quality Control. 
(k) Cost estimating at the overall AWI program level. 
(l) Electronic data collection management and support. 
(m) Assist DDOT in developing and acquiring memoranda of understanding or 

agreement with local and/or federal government agencies.  
(n) Track and monitor the preparation of documentation for close-out to the extent 

not the responsibility of a construction manager or in the absence of a 
construction manager under contract at the time. Close-out includes the set-up of 
preventive maintenance programs, management of warranties and asset 
preservation for each project executed. The Consultant shall be responsible for all 
necessary program close-out financial reports. 

(o) Manage program to ensure that key program management team staff and 
functions are operating properly and communicating regularly. 

(p) Refine, develop where required, and implement processes and procedures for 
planning and delivering individual projects and ensure they are and working 
effectively. 

(q) Monitor and ensure that the lessons learned process is viable and effective. 
(r) Monitor and ensure that project teams have adequate program-level support 

resources, and serve as an advisor to DDOT for difficult or complex resource 
allocation situations. 

(s) Provide program leadership and foster a culture of innovation, excellence, 
collaboration, and mutual support among the program management and project 
management teams. 

(t) Attend and participate in pre-construction conferences as required by DDOT. 
(u) Attend on-site construction meetings as required by DDOT. 
(v) Review and comment on meeting minutes recorded by a construction contractor 

as required by DDOT. 
(w) Advise DDOT on the best contracting plan (e.g., Single Prime vs. Multiple Prime, 

Design-Build, Construction Management) for delivering the individual projects as 
assigned. 

(x) Provide oversight of other professional services and construction management 
firms under contract with the District of Columbia for the AWI Program. 
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(y) Provide progress reports, including cost and schedule information/updates, 
critical construction issues, and other program reports as defined by and required 
by DDOT, to DDOT on at least a monthly basis for each approved project. 

(z) Prepare and issue Monthly Program Progress Reports summarizing progress and 
identifying issues of concern using the format and content requirements provided 
by DDOT. 

(aa) Attend meetings with the District of Columbia, federal, and regional agencies as 
needed and directed to perform the work for each assigned project. 

(bb) Prepare and issue meeting minutes documenting decisions and required action 
items for program management meetings attended. 
 

(2) Provide General Engineering Consultant services including: 
 

(a) Comprehensive feasibility studies for assigned projects within the AWI. 
(b) Oversight of environmental process (NEPA), permitting, and compliance. 
(c) Risk assessments for assigned projects within the AWI. 
(d) Independent deliverables Quality Assurance/Quality Control review: Provide a 

professional level of review of all deliverables to assure quality, technical 
accuracy, and the coordination of all work and documents furnished by 
Consultant and other contractors and consultants; Consultant shall, without 
additional compensation, correct or revise any errors in its work or documents; 
review in detail contract documents (construction drawings and specifications) 
prepared by the commissioned A/E firm for each assigned project within the AWI 
and make recommendations to ensure that the finished project will conform to all 
applicable DDOT and federal design standards, and will be acceptable to DDOT; 
however, Consultant shall not provide any engineering design services. 

(e) Assist with the preparation of all RFQs, RFPs, and bid documents for each 
assigned project within the AWI, however, Consultant shall not provide any 
engineering design services. 

(f) In an oversight role, and secondary to a construction manager for a project, 
observe construction and make recommendations to DDOT concerning 
construction progress, quality of construction, and conformance with the contract 
documents for each assigned project within the AWI. 

(g) In an oversight role, and secondary to a construction manager for a project, 
provide review, evaluation, recommendation, and reports to DDOT for  Requests 
for Information prepared by a construction contractor that may substantially 
impact the operational character of the AWI Project, project schedule, or project 
budget or that are not in conformance with DDOT design and construction 
standards. 

(h) In an oversight role, and secondary to a construction manager for a project, 
provide review, evaluation, recommendation, and reports, to DDOT for Change 
Order Requests prepared by a construction contractor that may substantially 
impact the operational character of the AWI Project, project schedule, or project 
budget or that are not in conformance with DDOT design and construction 
standards. 

(i) Participate and advise in analysis and negotiation of claims against the District as 
requested by DDOT. 

(j) Assist in identifying and recommending to the DDOT Contracting Officer qualified 
architectural and engineering firms to design projects identified and approved to 
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proceed within the AWI; assist in identifying and recommending to the DDOT 
Contracting Officer qualified construction firms to perform the construction work 
and construction management; assist in the solicitation of bids from prime 
contractors and recommend awards to the DDOT Contracting Officer for 
identified projects; provide analysis of bids and proposals for AWI projects 
compared with the respective project budget and estimate(s). 

(k) Right-of-way (ROW) coordination and review (as needed). 
(l) Utility coordination and review (as needed), and permit review (as needed). 
(m) Cost estimating: Review and comment on the cost estimates developed at the 

end of both Schematic Design and Design Development phases or sub-phases and 
prepared by the A/E, General Contractor, Design-Builder, Construction Manager-
Agent, and Construction Manager-at-Risk firms, and participate in cost control 
management of the project to insure that the project can be constructed for the 
authorized budget amount. 

(n) Participate in and contribute to value engineering and value analysis exercises as 
required for each assigned project within the AWI. 

(o) Contribute to constructability and peer reviews of each assigned  project within 
the AWI. 

(p) Drafting of “white papers” or other technical publications, applications, and/or 
proposals necessary for decision-making by DDOT, external stakeholders or DDOT 
partners; or for the successful completion of design or construction for asigned 
project within the AWI. 

(q) Evaluate and review design errors and omissions, rendering professional opinions 
to DDOT, and assisting DDOT in recovery efforts if necessary. 

(r) When reviewing, evaluating, monitoring, coordinating, and reporting with respect 
to the services of other consultants and contractors, Consultant shall apply all 
applicable District and federal, laws, codes, regulations, standards, guidelines, 
and orders, including, without limitation, the then-current version of the District 
of Columbia Department of Transportation (DDOT) Standard Specifications for 
Highways and Structures. 

 
The Consultant will be excluded from competing as a bidder or offeror either as a prime 
contractor or consultant, or as a member of any team, for any future AWI design and 
construction management projects during the life of this Contract, unless released by DDOT at 
DDOT’s sole option and discretion.  If a subconsultant is not otherwise conflicted out, DDOT 
intends, upon request, to allow participation by such subconsultants on future AWI projects 
during the life of this Contract. 

 
c. Key Personnel. 

 
In response to the anticipated scope for the AWI Project, DDOT has identified the following key 
personnel positions.  Each person will be required to be co-located with DDOT personnel at 
DDOT’s headquarters located in Southeast Washington, DC, or as otherwise specified by DDOT. 

 
(1) Program Manager – The Program Manager will be responsible for the overall 

management and delivery of projects within the AWI, as assigned by task order.  The 
Program Manager will be responsible for ensuring that personnel and other resources are 
made available when needed.  The Program Manager must be a professional engineer 
licensed in the District of Columbia, and have at least 15 years’ experience in a 
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comparable function. The Program Manager will be expected to possess the following 
qualifications and abilities: 
 
(a) Strong and effective management skills capable of providing overall direction, 

coordination and accomplishment of contractual functions and requirements on 
the procurement of design and construction services. 

(b) Ability to establish and maintain effective working relationships with, and 
evaluate the work of consultants, contractors, construction managers, and others. 

(c) Use of tact and discretion in dealing with those contacted in the course of the 
work. 

(d) Fostering development of excellent and responsible architectural and engineering 
design and construction. 

(e) Ability to communicate effectively, orally and in writing especially on technical 
subjects; expertise in preparing written reports, correspondence, and in briefing 
clients and management personnel. 

(f) Ability to analyze contract documents and construction projects for code 
deficiencies with respect to District and federal requirements. 

(g) General knowledge of construction methods and techniques. 
(h) Ability to interpret architectural and engineering drawings and specifications, and 

to coordinate them. 
(i) Knowledge of and familiarity with related engineering fields sufficient to ensure 

that areas of overlapping responsibilities between technical disciplines receive 
proper consideration. 

(j) Ability to lead construction contractors and construction managers relative to 
activities on project construction sites and to analyze construction requests for 
information, change order requests, change orders, and payment applications. 

(k) Knowledge of construction site reporting systems, to monitor and control 
projects, such as CPM scheduling and project cost status reporting. 

(l) Employ computer applications to collect, analyze, and communicate information. 
 

(2) Construction Quality Manager – This individual will be responsible for overseeing all 
construction management contracts for AWI (as assigned by task order) to deliver 
construction activities with quality work, on time, and on budget within the protocols and 
procedures of DDOT and/or contractual requirements.  This person must have 
demonstrated experience in complex urban highway, bridge, transit and river crossing 
projects, and have at least 20 years’ experience in the construction industry, and 
performed a comparable function within the last 10 years. 

 
(3) Design Quality Manager – The Design Quality Manager will be responsible for overseeing 

design contracts for the AWI Project (as assigned by task order) to ensure that all design 
activities are delivered with quality work, on time, and budget within DDOT and/or 
contractual required standards.  The Design Quality Manager shall have proven skills in 
planning, design, scheduling, cost estimating and a thorough knowledge of all local and 
federal requirements of not only roadway design, but also bridge design.  The Design 
Quality Manager must be a licensed Professional Engineer, and have at least 15 years’ 
experience of relevant experience, and performed a comparable function within the last 
10 years. 
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(4) Environmental Manager – The Environmental Manager will be responsible for providing 
environmental oversight and guidance to DDOT for the AWI Project.  The Environmental 
Manager shall have demonstrated experience in federal and local NEPA requirements, 
environmental permitting, environmental mitigation, and environmental compliance. The 
Environmental Manager shall be responsible for coordinating all required environmental 
permitting and work for AWI, and have at least 10 years’ relevant experience. 
 

(5) Project Controls Manager – This Project Controls Manager will be responsible for 
overseeing all of the project controls management for the AWI Project.  The Project 
Controls Manager shall have proven skills in developing, implementing and tracking 
project schedules, documentation, and change order/claim management.  This person 
shall have a thorough understanding of Primavera program management software, E-
Builder Capital Management/Construction Management program, and Microsoft 
SharePoint. Project Controls Manager shall review baseline schedules and update 
schedules and help the Program Manager Engineer to prepare recommendations in a 
report to DDOT for rejection or approval of the schedules. Project Controls Manager is 
preferred to have a minimum of four years of construction experience. 
 

(6) Public Relations Manager – The Public Relations Manager shall manage all project 
information, traffic advisories, provide DDOT assistance in briefings for elected officials, 
manage a public information plan, and engage and inform the public on the 
implementation of the AWI program.  This person shall work in conjunction with DDOT’s 
Public Information Office. The Public Relations Manager shall help the Program Manager 
in responding professionally, timely, and courteously, to concerns about the Project that 
originate from the public and are reported to the District Government including, e.g., 
DDOT Public Information Office, the Advisory Neighborhood Commissions (ANC), the city 
administration, the City Council, and the Mayor. The Public Relations Manager working 
together with the Program Manager shall refer all media inquiries to the DDOT Public 
Information Office and immediately report any visits by the media to the Project or and 
Project offices to the DDOT Deputy Chief Engineer. 

 
 Outside of the Key Personnel, specific staff positions and responsibilities will be developed jointly 

between DDOT and the successful Offeror so as to meet the required scope of services for each 
assigned project within the AWI. 

 

4. Contract. 
 
 At the conclusion of this procurement, the successful Offeror will have the opportunity to be awarded one 

(1) Indefinite Delivery/Indefinite Quantity (“IDIQ”) contract (the "Contract") for the PM/GEC of AWI. The 
Contract will have a base term of one (1) year, with four (4) one (1) year options. Based upon current 
forecasts and projections, DDOT currently estimates this opportunity to be between $18 million to $25 
million if all five (5) years of the contract are exercised, however, this is subject to change. No particular 
contract amount minimum guarantee is made.  

 
 All Offerors shall note that the IDIQ contract will contain the following provisions: 
 

a. Excluding subconsultant costs and all costs associated with maintaining E-Builder or the project 
website, direct expenses will be limited to $20,000 per year of the Contract. 
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b. The maximum allowable mark-up for subconsultants by the Consultant shall be limited to no 
more than five percent (5%). This amount will be converted to a fixed dollar amount for each task 
order.  
 

c. Direct Salary Expense (“DSE”) is defined as the actual salaries, expressed on an hourly wage basis, 
prior to deductions for employment taxes (such as FICA, Medicare, income tax withholding) and 
employee-paid benefits, of all personnel, including Consultant’s employees directly engaged on 
the Project (and performing consultations or research or preparing documents for the Project).  
DSE shall exclude mandatory and customary fringe benefits and employee benefits (such as 
employer-paid insurance, sick leave, holidays, vacation, pensions and similar contributions, or 
additions such as bonuses or other surplus payments), overhead expense (which includes salaries 
of bookkeepers, secretaries, clerks, and the like), and profit relating to the Project.  Any multiplier 
applied to such DSE shall be for the purpose of covering such fringe benefits, expense, and profit.  
All personnel shall mean anyone employed by the Consultant and its subconsultants including, 
but not limited to, Key Personnel as defined in this RFQ, engineers, architects, officers, principals, 
associates, CADD technicians, designers, job captains, draftspersons, and writers, who are 
performing consultation, research or design, or who are producing documents pertaining to the 
Project, or who are performing program management services during planning, design, or 
construction of the Project or any component thereof that are directly attributable to, and 
necessary for, program management related to such planning, design, or construction. 
 

d. Consultant’s indirect cost rate shall comply with 48 CFR Part 31 (Federal Acquisition Regulation); 2 
C.F.R. Part 200; and 23 C.F.R. § 172. Subconsultant’s (at all tiers) indirect cost rates are subject to 
the same requirements. Consultant shall provide separate indirect cost rates for home office and 
co-location. Consultant’s indirect cost rate is subject to audit. An indirect cost rate that is 
cognizant-approved, or otherwise acceptable under then-current laws and regulations, shall be 
used. 
 

e. Consultants that do not have an audited, cognizant-approved indirect cost rate may use 
provisional rates to the extent permitted by, and in accordance with, the Federal Acquisition 
Regulation.  
 

f. Consultant’s maximum profit rate, when based on hourly rates, shall be ten percent (10%) of the 
total of DSE plus the approved indirect cost rate. 
 

g. Consultant’s compensation, when based on hourly rates, shall be the total of DSE, approved 
indirect cost rate, and profit, each as defined herein.   
 

h. Prior to award, the successful Offeror will be required to submit certified payroll for all 
anticipated staff working on the project – including certified payroll for all subconsultants.  
Certified payroll will be required to be submitted annually throughout the life of the Contract. 
 

i. Task orders may be agreed to on the basis of any permissible means of compensation, such as 
lump sum, cost plus fixed fee, cost per unit of work, or specific rates of compensation, as 
appropriate to the task order. 
 

j. If subconsultants are agreed upon by DDOT and the successful Offeror during negotiations 
between the Offeror and DDOT, then the Consultant will be permitted to subcontract only with 
such firms, pursuant to Title 48, Chapter 1, Section 44.204(b) of the Code of Federal Regulations. 
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k. The resultant Contract will also contain, without limitation, the following provisions: 

 
(1) General Provisions for Federally Funded Agreements, February 19, 1981, revised March 2, 

2001. 
(2) The Standard Contract Provisions for use with District of Columbia Government Supplies 

and Services Contracts (2010). 
(3) Other provisions as applicable or as determined by the District of Columbia. Offerors are 

advised to consult “Required Solicitation Documents” found at 
http://ocp.dc.gov/node/599822.  
 

l. “Contract Documents” shall mean  
 
(1) A Contract executed by the District and the Consultant, including all exhibits and 

attachments thereto 
(2) A fully executed Task Order pursuant to the Contract 
(3) A modification of the Contract which means  (i) a written amendment to the Contract 

signed by both parties, (2) a Change Order, or (3) a Force Account Change Order, or (4) a 
Directive Letter 

(4) Offeror’s response to this solicitation and to any subsequent Request for Proposals 
 

m. If there are conflicting provisions between or among Contract Documents, then the governing 
order of precedence shall be as follows: 

 
(1) The Contract, as modified, including the Federal Standard Contract Provisions and the 

OCP Standard Contract Provisions; if there is a conflict between the Federal Standard 
Contract Provisions and the OCP Standard Provisions, then the Federal Standard Contract 
Provisions shall prevail;  

(2) Contract attachments other than the Federal and OCP Standard Contract Provisions, 
unless in conflict with applicable law or regulation 

(3) In the following order: Task Order statement of work, Task Order attachments associated 
with the particular Task Order, and Consultant’s Task Order quote or proposal 

(4) Consultant’s response to this solicitation and any resultant proposals to the extent that 
they meet or exceed the requirements of the Contract; if the response or proposal 
include statements that can reasonably be interpreted as offers to provide higher quality 
or greater quantity than otherwise required by the Contract Documents, or to perform 
services in addition to those otherwise required or otherwise contain terms which are 
more advantageous to the District than the requirements of the other Contract 
Documents, then the Consultant’s obligations hereunder shall include compliance with all 
such statements, offers, and terms. 

 
Notwithstanding the foregoing, in the event of conflicting requirements involving any 
requirement within the Contract Documents, the District shall have the right to determine, in its 
sole option and discretion, which requirement(s) apply.  The Consultant shall request the District’s 
determination respecting the order of precedence among conflicting provisions promptly upon 
becoming aware of any such conflict. The District reserves the right to determine that the  
requirement that requires the better quality, greater quantity, or greater benefit to the District 
shall apply. 
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n. Living wage: Offerors should consult the District of Columbia Living Wage Notice at 
http://ocp.dc.gov/publication/2016-living-wage-notice.  
 

o. The successful Offeror will be required to submit the applicable documentation found at 
http://ocp.dc.gov/node/599822 including, but not limited to, the Bidder-Offeror Certification 
Form and, for District businesses, the Tax Certification Form.  
 

p. Because this is anticipated to be a multi-year contract, it will be subject to approval by the District 
of Columbia Council. 
 

5. Selection Process. 
 
a. Form 330. 
 

Offerors must complete U.S. Government Standard Form 330 in response to this RFQ.  The form 
will be used in the selection of an experienced Architect/Engineering (“A/E”) firm as the 
Consultant.  Specific scope elements and key personnel are further defined in this RFQ. Offeror's 
responses in the Form 330 will be used to evaluate Offeror with respect to the evaluation criteria 
set forth in Section 8 of this RFQ.   
 

b. Qualifications-Based Selection.  
 

Consultant selection will be in accordance with the provisions of Title 27, Sections 2620 through 
2628 of the District of Columbia Municipal Regulations (“DCMR”), Title 40, Sections 1101 through 
1004, of the United States Code (“USC”); and Title 48, Chapter 1, Subpart 36-6 of the Code of 
Federal Regulations (“CFR”). This procurement will be use a multi-step qualifications-based 
selection process.  
 
(1) In step one, an Evaluation Board appointed by the Contracting Officer, will: 
 

(a) Evaluate each submitted response. 
(b) Evaluate the firms in accordance with the criteria set forth in this RFQ. 
(c) Hold interviews with at least three (3) of the most highly qualified firms about 

concepts and the relative utility of alternative methods of furnishing the required 
services (but not concerning fees). 

(d) Prepare a selection report for the Contracting Officer recommending, in order of 
preference, at least three (3) firms that are evaluated to be the most highly 
qualified to perform the required services. 

 
(2) In step two, the Contracting Officer will review the recommendations of the Evaluation 

Board and will, with the advice of appropriate technical and staff representatives, make 
the final selection. The final selection shall be a listing, in order of preference, of the firms 
considered most highly qualified to perform the work. If the firm listed as the most 
preferred is not recommended as the most highly qualified by the Evaluation Board, then 
the Contracting Officer will include in the contract file a written explanation of the reason 
for the selection. All firms on the final selection list will be considered "selected firms" 
with which the Contracting Officer may negotiate. 
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(3) In step three, negotiations will start with the highest-ranked among the listed selected 
firms. If negotiations are not successful with an Offeror, then the Contracting Officer will 
proceed to the next highest-ranked Offeror. The Contracting Officer may request rates, 
hourly rates by position, profit factors, overhead rates, and other pricing information 
from Offerors, except that the Contracting Officer may not initiate negotiations of indirect 
cost rates (as that term is defined under applicable federal law and regulation). Pricing 
may be part of negotiations in step three. Pricing may also be negotiated on a task order 
basis.  
  

c. Award.  
 
At the conclusion of the RFQ submission process and the interviews, DDOT intends to award one 
(1) IDIQ Contract for a base period of one (1) year with four (4) one (1) year options for a potential 
total of five (5) years. The terms of individual task orders, including price, will be negotiated in 
response to the issuance of a Request for Task Order Proposal by DDOT.  
 

d. Schedule. 
 
The following milestone dates and time durations are anticipated, and are subject to change. 
 

Advertise Project                                                                          March 29, 2016 
               Last Day to Submit Questions                                                    April 11, 2016 
               Submittal of Proposals                                                                April 29, 2016 
               Hold Discussions/Interviews                                                      May 6, 2016 
               Award and NTP                                                                             May 31, 2016 
 

6. Submittal Process and Requirements. 
 
a. Form 330.  

 
Offerors must submit U.S. Government Standard Form 330 in response to this RFQ. Any other 
format will be considered non-responsive and will not be evaluated by DDOT. Qualifications shall 
not include any information regarding respondent’s fees, pricing, or other compensation. Such 
information may be solicited from firms qualified by DDOT to participate in the negotiation phase 
of the selection process. Offeror’s Form 330 responses will be used to rank Offeror with respect to 
the evaluation criteria contained in Section 8 of this RFQ. 
 

b. Minimum Requirements. 
 
In addition to the Form 330, each Offeror must submit the following: 
 
(1) A Letter of Submittal on the Offeror’s letterhead that must include the following: 

 
a. The Offeror’s expression of interest in being selected for the Project. 

 
b. The individual who will serve as the Offeror’s Point-of-Contact (“POC”), including 

the POC’s title, address, phone and fax numbers, and email address. 
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c. The individual who will serve as the Offeror’s secondary POC, including title, 
address, phone and fax numbers, and email address. 
 

d. The signature of an authorized representative of the Offeror’s organization. All 
signatures will be original and signed in ink. If creation of a joint venture is in 
process but not yet formed, each authorized representative of each member firm 
will sign the letter of submittal. 
 

(2) Disadvantaged Business Enterprise (“DBE”) statement within the Letter of Submittal 
confirming Offeror is committed to achieving the required DBE goal overall and for each 
task order. 

 
Failure to submit the items required in this Section 6.b may result in the submittal being deemed 
non-responsive.  
 

c. Website.  
 
The RFQ documents and any amendments or updates to the RFQ will be available on the D.C. 
Office of Contracting and Procurement’s website: http://ocp.dc.gov.   
 

d. Amendments.  
 
Offerors shall acknowledge receipt of any amendment to this solicitation. 
 

e. Subconsultants.  
 
Offeror must Identify any subconsultants that are included as part of Offeror's proposed team, 
including their role-related experience for the AWI Project.  Offeror must list projects for which 
the subconsultant(s) has worked with the Offeror. 
 

f. Submittal Requirements. 
 
All Offerors shall note the following requirements.  For the purpose of this solicitation, each 
printed side shall be considered one (1) page. 
 
(1) All responses shall be bound, with no font size smaller than 9 point. 
(2) All pages shall be oriented in such a way that no page is greater than 8.5” x 11”. 
(3) Any additional information supplied by the Offeror under Section H of the Form 330 shall 

be limited to 15 pages. 
(4) To be considered responsive, one (1) USB flash drive and five (5) hard copies of the 

Standard Form 330 must be received by the Offeror by 2:00 p.m. on April 29, 2016 at the 
following location: 

 
Mr. Steve Wishod 
Contracting Officer 
Office of Contracting and Procurement 
District Department of Transportation 
55 M Street, SE 
4th Floor – Bid Room 

http://ocp.dc.gov/
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Washington, D. C. 20003 
 

(5) Offerors may submit questions in writing to DDOT up to 21 calendar days prior to the 
submission deadline. 

(6) DDOT will not acknowledge or receive submissions in response to this RFQ that are 
delivered by telephone, facsimile (fax), or electronic mail (e-mail). 
 

g. District of Columbia's Reservation of Rights.   
 
DDOT may evaluate the response to this RFQ based on the anticipated completion of all or any 
portion of the AWI Project.  DDOT reserves the right to divide the AWI Project into multiple parts, 
to reject any and all Qualifications, and to re-solicit for new Qualifications, or to reject any and all 
submissions and temporarily or permanently abandon the AWI Project or any portion thereof.  
The District of Columbia makes no representations, written or oral, that it will enter into any form 
of agreement with any respondent to this RFQ for any project within the AWI and no such 
representation is intended to be, or should be, construed by the issuance of this RFQ. The District 
of Columbia reserves the right to waive any formalities or minor technical inconsistencies, or 
delete any item/requirements from this RFQ or resulting RFP or contract, when deemed to be in 
the District of Columbia's best interest.  

 
h. Acceptance of Evaluation Methodology.   

 
By submitting its response to this RFQ, Offeror accepts the evaluation process and acknowledges 
and accepts that determination of the “most qualified” firm(s) will require subjective judgments 
by the District of Columbia. 
 

i. No Reimbursement for Costs.  
 
Offeror acknowledges and accepts that any costs incurred from the Offeror’s participation in this 
RFQ process shall be at the sole risk and responsibility of the Offeror.  Offerors submit responses 
to this RFQ at their own risk and expense. 
 

j. Disqualification.  
 
Submittals which are qualified with conditional clauses, or alterations, or items not called for in 
the RFQ documents, or irregularities of any kind are subject to disqualification by DDOT, at its sole 
option and discretion. 
 

k. Preparation of Submittal.  
 
Each submittal should be prepared simply and economically, providing a straightforward, concise 
description of your firm's ability to meet the requirements of this RFQ and the potential RFPs for 
task orders.  Emphasis should be on completeness, clarity of content, responsiveness to the 
requirements, and an understanding of DDOT's needs.   
 

l. Representations.  
 
Representations made within the Offeror's qualifications submittal and any subsequent proposal 
will be binding on responding firms. The District of Columbia will not be bound to act by any 
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previous communication or submittal submitted by the Offeror firms other than in response to 
this RFQ. 
 

m. Compliance. 
 
Failure to comply with the requirements contained in this RFQ may result in a finding that the 
Offeror is not qualified and is ineligible to submit a proposal in response to any subsequent RFP. 
 

n. Eligible Offerors. 
 
Only individual firms (including, for example, individuals, sole proprietorships, corporations, 
limited liability companies, limited liability partnerships, and general partnerships)  or formal joint 
ventures may apply.  Two firms may not apply jointly unless they have formed a joint venture.  
Any associates will be disqualified.  (This does not preclude an Offeror from having 
subconsultants.) 
 

o. Ownership of Submissions and Freedom of Information Act.  
 

The District of Columbia Freedom of Information Act (“FOIA”), District of Columbia Code (“DC 
Code”) Sections 2-531 through 2-539, provides that any person has the right to request access to 
records. All public bodies of the District government are required to disclose public records, 
except for those records, or portions of records, that are protected from disclosure by the 
exemptions found at DC Code § 2-534. Subject to the exceptions specified herein, and in the FOIA, 
all written and electronic correspondence, exhibits, photographs, reports, printed material, tapes, 
disks, designs, and other graphic and visual aids submitted to DDOT during the procurement 
process, whether included in response to this RFQ, or otherwise submitted, become the property 
of the District of Columbia upon delivery to DDOT, and will not be returned to the submitting 
parties. Proposers should familiarize themselves with the provisions of the FOIA requiring 
disclosure of public information and exceptions thereto. In no event shall the District of Columbia, 
DDOT, or any of their agents, representatives, consultants, directors, officers, or employees be 
liable to an Offeror or Offeror team member for the disclosure of any materials or information 
submitted in response to this RFQ. 

 

7. DBE Goal. 
 
 A 16% DBE subcontracting goal for firms certified as DBE’s in accordance with Title 49, Subtitle A, Part 26 

of the CFR has been established for this federally-assisted contract. The contract will be subject to all 
applicable Federal regulations including Title VI of the Civil Rights Acts of 1964. If Offeror does not meet 
the DBE goal, then Offeror will be required to demonstrate good faith efforts in accordance with Title 49, 
Subtitle A, Part 26 of the CFR. 

 
Title VI of the Civil Rights Act Of 1964, as amended:  
During the performance of the Contract, the Contractor and any of its subcontractors shall comply with 
Title VI of the Civil Rights Act of 1964, as amended.  This Act provides that no person shall, on the grounds 
of race, color or national origin, be excluded from participation in, or be denied the benefits of or be 
subject to discrimination in federally funded program and activities.  See 42 U.S.C. §2000d et  seq. 
 
For additional information, refer to Exhibit A. 
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8. Evaluation and Selection. 
 
 Offerors will be ranked by the Evaluation Board in descending order based on the total combined score 

comprised of the evaluation criteria score and the interview score, both as described below. 
 

a. Criteria.  
 
Consultant selection will be based on the following criteria and corresponding maximum points: 

 
(1) Professional qualifications necessary for satisfactory performance of required services, 

including professional qualifications of Key Personnel (25 points) 
(2) Specialized experience and technical competence in the types of work required as stated 

above in Section 3.b. (25 points) 
(3) Capacity to accomplish the work in the required time (20 points) 
(4) Past performance on contracts with Government agencies and private industry in terms 

of cost control, quality of work, and compliance with performance schedules (20 points) 
(5) Location in the general geographical area of the project, and knowledge of the locality of 

the project (10 points) 
 

Maximum possible subtotal: 100 points 
 

b. Interviews. 
 

The Offerors scoring the highest in categories 8.a(1) through 8.a(5) above will be invited to 
participate in an oral presentation/interview. Offerors selected to participate will be notified in 
writing. Refer to the Schedule in Section 5.d for estimated dates (which are subject to change). 
DDOT intends to invite at least three (3) Offerors to interview, but no more than four (4).  Specific 
information about the location and time of the interview, and other details will be provided at the 
time of notification. 

 
Oral interviews of no longer than 60 minutes will be conducted. The interview will begin with a 
30-minute presentation by the Offeror followed by questions from the committee members.   
 
Evaluation of the Oral Presentation/Interview will be as follows: 
 
(1) In-depth team understanding of the AWI Project – maximum score of 5 points 
(2) Offeror understanding of key stakeholders, permitting requirements, and strategy for 

public engagement – maximum score of 5 points 
(3) Offeror understanding of key issues and potential mitigation measures – maximum score 

of 5 points 
(4) Demonstrated capability of Offeror that Offeror's team used has used best practice, new 

technologies, and innovation on past projects, and will show how it will be implemented 
on the AWI Project – maximum score of 10 points 

(5) Offeror discussion of how quality will be incorporated throughout design and 
construction activities – maximum score of 10 points 

(6) Offeror's demonstrated in-depth knowledge of project scope, potential required services,    
proposed project approach, and items 8.b(1) through 8.b(5) above, in response to 
questions from Evaluation Board – maximum score of 15 points. 
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Maximum possible subtotal: 50 points 
 

c. Scoring Methodology. 
 

The Evaluation Board will review the submittals with reference to the evaluation factors specified 
in Sections 8.a and 8.b in accordance with the rating scale provided in this Section and will assign 
a quantitative rating for each of the evaluation factors.  

(1) Rating Scale 
 

Numeric 
Rating 

Adjective 
Description 

0 Unacceptable 
Fails to meet minimum requirements; e.g., no 
demonstrated capacity, major deficiencies which 
are not correctable; Proposer did not address the 
factor.  

1 Poor Marginally meets the minimum requirements; 
major deficiencies which may be correctable.  

2 Minimally Acceptable Marginally meets minimum requirements; minor 
deficiencies which may be correctable.  

3 Acceptable Meets requirements; no deficiencies.  

4 Good Meets requirements and exceeds some 
requirements; no deficiencies. 

5 Excellent Exceeds most, if not all requirements; no 
deficiencies. 

 
(2) Application of Rating Scale 
 

The rating scale is a weighting mechanism that will be applied to the point value for each 
evaluation factor to determine the Offeror’s score for each factor. The Offeror’s total 
score will be determined by adding the Offeror’s score in each evaluation factor. For 
example, if an evaluation factor has a point value range of zero (0) to fifty (50) points, 
using the Rating Scale above, if the District evaluates the Proposer’s response as “Good,” 
then the score for that evaluation factor is 4/5 of 50, or 40 points.  
 
If sub-factors are applied, the Offeror’s total score will be determined by adding the 
Offeror’s score for each sub-factor. For example, if an evaluation factor has a point value 
range of zero (0) to forty (40) points, with two sub-factors of twenty (20) points each, 
using the Rating Scale above, if the District evaluates the Offeror’s response as “Good” for 
the first sub-factor and “Poor” for the second sub-factor, then the total score for that 
evaluation factor is 4/5 of 20 or 16 for the first sub-factor plus 1/5 of 20 or 4 for the 
second sub-factor, for a total of 20 for the entire factor. 

 
 
 
 



 

  

EXHIBIT A 
 
 

PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISE AND  
NON-DISADVANTAGED BUSINESS ENTERPRISE FIRMS 

 
 

Policy: The District Department of Transportation (DDOT) has established a 
Disadvantaged Business Enterprise (DBE) program in accordance with regulations of 
the U.S. Department of Transportation (DOT), 49 CFR Part 26. The District Department 
of Transportation (DDOT) has received Federal financial assistance from the 
Department of Transportation, and as a condition of receiving this assistance, the 
District Department of Transportation (DDOT) has signed an assurance that it will 
comply with 49 CFR Part 26. 
 
It is the policy of the District Department of Transportation (DDOT) to ensure that DBEs 
are defined in part 26, have an equal opportunity to receive and participate in DOT-
assisted contracts. It is also our policy: 
 

 To ensure nondiscrimination in the award and administration of DOT - assisted 
contracts; 

 To create a level playing field on which DBEs can compete fairly for DOT-assisted 
contracts; 

 To ensure that the DBE Program is narrowly tailored in accordance with applicable law; 
 To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are 

permitted to participate as DBEs; 
 To help remove barriers to the participation of DBEs in DOT assisted contracts; 
 To assist the development of firms that can compete successfully in the market place 

outside the DBE Program. 
 
Lisa Gregory, Esq., Chief Office of Civil Rights has been delegated as the DBE Liaison 
Officer. In that capacity, the Chief Office of Civil Rights is responsible for implementing 
all aspects of the DBE program. Implementation of the DBE program is accorded the 
same priority as compliance with all other legal obligations incurred by the District 
Department of Transportation (DDOT) in its financial assistance agreements with the 
U.S. Department of Transportation. 
 
The District Department of Transportation (DDOT) has disseminated this policy 
statement to the DDOT’s Executive Team and all of the components of our organization. 
We have distributed this statement to DBE and non-DBE business communities that 
perform work for us on DOT-assisted contracts on The District Department of 

Transportation (DDOT) website and on the agency bidders’ document. 
 
Sincerely, 
 
Leif A. Dormsjo         
Director, District Department of Transportation 
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Definitions -The following definitions apply to this contract:  

 

A. “Disadvantaged business” means a small business concern, (a) which is at least 
fifty-one percent (51%) owned by one or more socially and economically disadvantaged 
individuals or in the case of any publicly owned business, at least fifty-one percent 
(51%) of the stock of which is owned by one or more socially and economically 
disadvantaged individuals; and (b) whose management and daily business operations 
are controlled by one or more of the socially and economically disadvantaged 
individuals who own it.  
 

B. “Small business concern means”, with respect to firms seeking to participate as DBEs 
in DOT-assisted contracts, a small business concern as defined pursuant to section 3 of 
the Small Business Act and Small Business Administration regulations implementing it 
(13 CFR part 121) that also does not exceed the cap on average annual gross receipts 
specified in § 26.65(b). 
 

C. Socially and economically disadvantaged individual means any individual who is a 
citizen (or lawfully admitted permanent resident) of the United States and who is— 
 

 Any individual who a recipient finds to be a socially and economically disadvantaged 
individual on a case-by-case basis. 
 

 Any individual in the following groups, members of which are rebuttably presumed to 
be socially and economically disadvantaged: 
 

 “Black Americans,” which includes persons having origins in any of the Black racial 
groups of Africa; 
 

 “Hispanic Americans,” which includes persons of Mexican, Puerto Rican, Cuban, 
Dominican, Central or South American, or other Spanish or Portuguese culture or 
origin, regardless of race; 
 

 “Native Americans,” which includes persons who are American Indians, Eskimos, 
Aleuts, or Native Hawaiians; 
 

 “Asian-Pacific Americans,” which includes persons whose origins are from Japan, 
China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), 
Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust 
Territories of the Pacific Islands (Republic of Palau), the Commonwealth of the Northern 
Marianas Islands, Macao, Fiji, Tonga, Kiribati, Juvalu, Nauru, Federated States of 

Micronesia, or Hong Kong; 
 

 “Subcontinent Asian Americans,” which includes persons whose origins are from India, 
Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka; 

 Women; 
 

 Any additional groups whose members are designated as socially and economically 
disadvantaged by the SBA, at such time as the SBA designation becomes effective. 
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The Contracting Officer shall make a rebuttable prerogative that individuals in the 
above groups are socially and economically disadvantaged.  This prerogative shall be 
based on criteria set forth in 49 CFR Part 26. The Contracting Officer also may 
determine, on a case-by-case basis, that individuals who are not members of one of the 
above groups are socially and economically disadvantaged.  

 

PROMPT PAYMENT/DBE CONTRACT COMPLIANCE SYSTEM 

 

Prompt Payment:  The prime contractor agrees to pay each subcontractor under this 
prime contract for satisfactory performance of its contract no later than no later than 

7 days from the receipt of each payment the prime contract receives from The District 
Department of Transportation (DDOT) .The prime contractor agrees further to return 
retainage payments to each subcontractor within no later than 7 days after the 
subcontractors work is satisfactorily completed. Any delay or postponement of payment 
from the above referenced time frame may occur only for good cause following written 
approval of the DDOT. This clause applies to both “DBE and non-DBE subcontracts." 
Failure to do so shall be grounds for appropriate action against the party 
involved (e.g.: findings of non-responsibility for future contracts and/or 

suspension and debarment). 
 

DBE Contract Compliance System: This contract is subject to contract compliance 

tracking, and the prime contractor and any subcontractors are required to provide any 
noted and/or requested contract compliance-related data electronically in the Contract 
Compliance System. The prime contractor and all subcontractors are responsible for 
responding by any noted response date or due date to any instructions or request for 
information, and to check the Contract Compliance System on a regular basis to 
manage contact information and contract records.  The prime contractor is responsible 
for ensuring all subcontractors have completed all requested items and that their 
contact information is accurate and up-to-date. District DOT’s Office of Civil Rights may 
require additional information related to the contract to be provided electronically 
through the system at any time before, during, or after contract award. 
 
Information related to contractor access of the system will be provided to a designated 
point of contact with each contractor upon award of the contract.  The Contract 
Compliance System is web-based and can be accessed at the following Internet address: 
https://ddot.dbesystem.com 
 

Your firm MUST log into the system to review and update the required information 
within 10 business days of receiving “NTP” from DDOT. Please be advised that as 
the Prime Vendor, you are responsible for ensuring that all required information is 
entered, that it is accurate, and that your subcontractors verify payments received. 
Failure to cooperate with the Office of Civil Rights may result in breach of contract.   

The Prime must upload and report the following items: 
 

 Upload all signed agreements between the Prime and DBE firms well as the non-DBE 
subcontracts on the Contract Compliance System.  

https://ddot.dbesystem.com/
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 Prime must report all payments to DBE firms and all subcontractors to the Contract 
Compliance System by the 15th of the month for the previous month activity under this 
project even if no activity for a month.  

 A completed DDOT DBE Contractor Payment form and a copy of all cancelled check 
payments to DBE firms and all subcontractors should be Upload to Contract 
Compliance System by the 15th of the month for the previous month activity.  A form 
MUST be completed monthly even if no activity for a month. (Attached) 
 “Failure to do so shall be grounds for appropriate action against the party 
involved (e.g.: findings of non-responsibility for future contracts and/or 

suspension and debarment).” 
 
This online system allows vendors to actively support our efforts to achieve diversity 
participation, maintain accurate contact information, and report subcontractor 
payment details. As a Prime Vendor, you are required to log in to review and update 
certain specific information regarding payments to your subcontractors, and all contact 
information (name, address, phone, fax, email) for your firm and the subcontractors.  
You can also identify who in your firm should be our main contact for each of your 
contracts. To begin, follow the steps below: 

1. Visit https://ddot.dbesystem.com.   Follow the on-screen directions to look up your 
account and then access the secure system.  Contact Customer Support via any of the 
system links if you have any questions while attempting to access your account. 

2. Review and update all contact and contract information as necessary for your firm 
and subcontractors.  

3. Ask your subcontractors to log in to review and confirm amount reported for each 
time period.   

Each month from contract award until close out you are also required to log-in and 
report payment information. Payment information is reported by completing the 
pending Contract Audits which can be accessed from your Dashboard by clicking on 
“Contract Audits”. For each monthly audit, click on “Incomplete” in the Status column 
and report the amounts paid to each subcontractor during the month. You will also 
report the amount paid to you as the prime for the time period. 

Repeat these steps for any additional incomplete audits on this or additional contracts 
that are assigned to you in the system. 

You may also register for upcoming training sessions to learn more about system 
functionality, as well as classes that focus specifically on reporting payment to 
subcontractors. To register, click on “Training Classes” under Help & Tools from any 
screen in the system and click RSVP next to the “Contract Compliance Reporting – 
Vendor Training.”  You can also access the training classes without logging in here 

https://ddot.diversitycompliance.com/events.asp Additional information is available by 
clicking on the “Information for Vendors” link on the right-hand side of the home page 
under System Links.   

There is no cost to Contractors for this service.  You may add as many users to you 
your account as necessary to report and view contract compliance data (please do not 
share accounts between people).  If you require technical assistance during the process, 
please use the online support form or email DDOT@dbesystem.com.  

https://ddot.dbesystem.com/
https://ddot.diversitycompliance.com/events.asp
mailto:DDOT@dbesystem.com
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Please contact the Office of Civil Rights for any of the following: 

 If a DBE firm requires additional technical assistance in order to complete satisfactory 
performance on this project. 
 

 Change Orders that affect the contract amount affects the DBE Goal.  Please contact 
OCR if there are any change orders processed for this contract.   
 

 If need arises that a joint check arrangement may be executed.  You are required to 
contact OCR prior to execution of any joint check arrangement.  A joint check 
arrangement must be approved by OCR! 

 

To obtain additional information on DBE Compliance, please contact the Office of Civil 
Rights  
 

Mohammed Kabir, PHR/Sr. EO Federal Compliance Officer 

Office of Civil Rights 
District Department of Transportation 
55 M Street, SE, 3rd floor 
Washington, DC 20003 
(202) 299-2190 

Mohammed.Kabir@dc.gov 
 
CONTRACT ASSURANCE /DBE CONTRACT GOALS:   

 
CONTRACT ASSURANCE  

 
The Contractor, Sub-recipient, Sub-consultant or Subcontractor shall not discriminate 
on the basis of race, color, national origin, or sex in the performance of this contract. 
The Contractor shall carry out all the applicable requirements of 49 C.F.R. Part 26 in 
the award and administration of USDOT-assisted contracts. Failure by the Contractor 
to carry out these requirements is a material breach of this contract, which may result 
in the termination of this contract or such other remedy, as DDOT deems appropriate.  
 
Furthermore, Title VI of the Civil Rights Act of 1964 assures that no person or group of 
persons may, on the grounds of race, color, national origin, sex, age, handicap or 
disability, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination under any and all programs or activities administered by 
DDOT. For further information regarding Title VI, please contact the Office of Civil 

Rights, 55 M Street S.E. 3rd Floor. Washington, DC 20003. Our telephone number is: 
(202) 671-2620  
 
The above information is applicable to every Contractor including every tier of sub-
consultants, subcontractors, supplier or service providers on this project. It is the 
responsibility of the prime Contractor, and all sub-consultants, subcontractors, 
suppliers and service providers to ensure equal opportunity for all firms to participate 
on this project.  

mailto:Iberia.miles@dc.gov
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DBE CONTRACT GOALS:   

 
The bidder shall subcontract sixteen percent (16%) of the dollar value of the total 
amount of this DOT-assisted contract to qualified DBE subcontractors.  A complete 
DBE plan containing a list of DBE firms to be utilized on this project or documentation 
demonstrating good faith efforts to meet the goal on this project must be submitted 
within five (5) working days subsequent to bid opening to: 
 
DDOT 
Office of Contracting and Procurement 
55 M Street S.E. 7th Floor 
Washington, DC 20003 
 
Because a DBE contract goal has been established for this contract, only bidders who 

demonstrate good faith efforts to meet this goal will be considered responsive by doing 
either of the following: 
 
(A) Providing a DBE Plan that includes documentation that it has obtained enough DBE 
participation to meet the goal; or 
(B) Providing documentation that it has made adequate good faith efforts to meet the 
goal, even though it did not succeed. 
(A)  DBE Plan shall include, but is not limited to the following: 
 

 The names and addresses of DBE firms that will participate in the contract; 
 A description of the work that each DBE will perform; 
 The dollar amount of the participation of each DBE firm participating; 
 Written documentation of the bidder/offeror's commitment to use a DBE subcontractor 

whose participation it submits to meet a contract goal; 
 Written confirmation from the DBE that it is participating in the contract as provided in 

the prime contractor's commitment; and 
 If the contract goal is not met, evidence of good faith efforts, as described below shall be 

submitted. 
 
(B)  Documentation of Adequate Good Faith Efforts Bidders who are unable to 
document that it has obtained enough DBE participation to meet the goal, must provide 
documentation showing that it made adequate good faith efforts to meet the goal, even 
though it did not succeed. 
Demonstrating good faith efforts means that the bidder must show that it took all 
necessary and reasonable steps to achieve a DBE goal or other requirement of this part 
which, by their scope, intensity, and appropriateness to the objective, could reasonably 
be expected to obtain sufficient DBE participation, even if they were not fully 
successful. 
 
The following is a list of types of actions which will be considered as part of the bidder's 
good faith efforts to obtain DBE participation. It is not intended to be a mandatory 
checklist, nor is it intended to be exclusive or exhaustive. Other factors or types of 
efforts may be relevant in appropriate cases. 
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 Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBEs who have 
the capability to perform the work of the contract. The bidder must solicit this interest 
within sufficient time to allow the DBEs to respond to the solicitation. The bidder must 
determine with certainty if the DBEs are interested by taking appropriate steps to follow 
up initial solicitations. 
 

 Selecting portions of the work to be performed by DBEs in order to increase the 
likelihood that the DBE goals will be achieved. This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime contractor might otherwise prefer to perform these 
work items with its own force. 
 

 Providing interested DBEs with adequate information about the plans, specifications, 
and requirements of the contract in a timely manner to assist them in responding to a 

solicitation. 
 

 (a) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to 
make a portion of the work available to DBE subcontractors and suppliers and to select 
those portions of the work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such 
negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 
 
(b) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a firm's 
price and capabilities as well as contract goals into consideration. However, the fact 
that there may be some additional costs involved in finding and using DBEs is not in 
itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as 
such costs are reasonable. Also, the ability or desire of a prime contractor to perform 
the work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts. Prime contractors are not, however, required to 
accept higher quotes from DBEs if the price difference is excessive or unreasonable. 
 
     5.  Not rejecting DBEs as being unqualified without sound reasons based on a 
thorough investigation of their capabilities. The contractor's standing within its 
industry, membership in specific groups, organizations, or associations and political or 
social affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the 
project goal. 
 
     6.  Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 
insurance as required by the recipient or contractor. 
 
     7.  Making efforts to assist interested DBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
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     8.  Effectively using the services of available minority/women community 
organizations; minority/women contractors' groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as allowed on a 
case-by-case basis to provide assistance in the recruitment and placement of DBEs. 
 

 

The Office of Civil Rights takes the process of substitution of DBE firms on federal-aid 
contracts very seriously.  Therefore, substitution of DBE firms will not be considered 
without proper written documentation and until all efforts to correct any disagreements 
have been made and both parties agree to the substitution. 
 

 "No terminations or substitutions of DBEs are allowed without the written prior 
approval by the Office of Civil Rights and following all requirements in 49 CFR 
Part 26.53 (f) (1)-(6)." If a substitution is necessary the new firm must be within the 
same NAIC Code as the previous DBE firm and must be approved by the Office of Civil 
Rights. All requests should be submitted to Mohammed Kabir, PHR, Sr. EO Local and 
Federal Compliance Officer,  Office of Civil Rights, 55 M Street, SE 3rd Floor, 
Washington, DC  20003. 
 

 

DDOT/WMATA DBE Directory: 

 

Our DBE Directory is a great resource for our Prime Contractors to identify partners 
that are DBE Certificated with District Department of Transportation and Washington 
Metropolitan Area Transit Authority. Our DBE Directory is updated daily.  

  

http://ddotfiles.com/db/DBE/dbe.php 

 

If a proposed partner from the Prime Contractors is not in the DDOT DBE Directory. 
Please contact our office.   

 

Leutisha Stills, Equal Opportunity/DBE Program Specialist 

DDOT Office of Civil Rights 

55 M Street, S.E., 3rd Floor 

Washington, D.C.  20003 

(202) 671-0479 

Leutisha.Stills@dc.gov 

 

Catherine Svoboda, DBE & Compliance Specialist 

WMATA - DBE 

600 Fifth Street, NW, 3C 

http://ddotfiles.com/db/DBE/dbe.php
mailto:Luisa.Portillo@dc.gov
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Washington, DC 20001 

202-962-1854 

csvoboda@wmata.com 
http://www.wmata.com/business/disadvantaged_business_enterprise/dbe_search.cfm 
 

The above-referenced contract has DBE Utilization goals which you are required 

to meet as a material term of your contract. A Contractor’s failure to carry out 
its commitment regarding DBE participation in the course of the Contract’s 

performance may constitute a material breach of the Contract; and failure to 

meet commitments may result in withholding of payments under the Contract, 
contractual penalties, disqualification and any other remedy provided. It is the 

Contractor’s responsibility to report on its DBE participation.   
 

 

 

mailto:csvoboda@wmata.com
http://www.wmata.com/business/disadvantaged_business_enterprise/dbe_search.cfm

